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AGREEMENT BY AND BETWEEN THE CITIES OF HASLET AND  

FORT WORTH AND THE TRINITY RIVER AUTHORITY 

FOR THE CONSTRUCTION OF CERTAIN WASTEWATER COLLECTION MAINS 

AND THE TRANSPORTATION OF WASTEWATER 

 

 WHEREAS, the City of Haslet has its own wastewater collection system to collect and 

transport wastewater through its collection system and then into the Trinity River Authority’s 

interceptor system for treatment at Trinity River Authority’s Denton Creek Regional Wastewater 

System (“DCRWS”) Treatment Plant; 

 WHEREAS, the City of Fort Worth has its own wastewater collection system to collect 

and transport wastewater through its collection system and then into the Trinity River 

Authority’s interceptor system for treatment at Trinity River Authority’s DCRWS Treatment 

Plant; 

 WHEREAS, the City of Haslet and the City of Fort Worth each have a contract with the 

Trinity River Authority for the transportation to and treatment of wastewater at the Trinity River 

Authority’s DCRWS Treatment Plant; 

 WHEREAS, a developer known as Westwood Group Development No. 1, L.P. has 

approached the cities of Haslet and Fort Worth regarding the development of certain property 

partly within the corporate boundary of the City of Fort Worth and partly within the 

extraterritorial jurisdiction (“ETJ”) of the City of Haslet, which developer desires to participate 

in the construction of a sanitary sewer line that will extend from Fort Worth’s city limit through 

Haslet and then connect into the Trinity River Authority’s DCRWS interceptor system; 

 WHEREAS, the City of Haslet and the City of Fort Worth have service areas within their 

respective jurisdictions, either corporate or ETJ, where it would be beneficial for both to 

cooperate in the construction of certain wastewater collection system improvements to transport 

wastewater to the Trinity River Authority’s DCRWS Treatment Plant hereinafter sometimes 

referred to as the “Improvements” as more particularly defined in Section 2.1 below;  

 WHEREAS, the Trinity River Authority, the City of Haslet and the City of  Fort Worth 

entered into an agreement entitled an “AGREEMENT BY AND BETWEEN THE CITIES OF 

HASLET AND FORT WORTH AND THE TRINITY RIVER AUTHORITY FOR THE 



Page 2 of 13 

 

CONSTRUCTION OF CERTAIN WASTEWATER COLLECTION MAINS AND THE 

TRANSPORTATION OF WASTEWATER” executed August 18, 2005 known as Fort Worth 

City Secretary Contract No. 32219 (referred to herein as the “Original Agreement”), establishing 

each party’s duties and responsibilities as they are related to the construction of the 

Improvements;  

 WHEREAS, as part of the consideration for this Agreement the City of Haslet and the 

City of Fort Worth wish to amend the Joint Resolution and Boundary Agreement No. 15651 to 

exchange jurisdiction over certain land within each city’s corporate limits and/or ETJ as shown 

in Attachment “A” and to allow for either City to implement the improvements called for in this 

Agreement; and 

 WHEREAS, upon execution of the Amendment to the Joint Resolution and Boundary 

Agreement No. 15651  and this Agreement, the Cities and the Trinity River Authority agree to 

terminate the Original Agreement and hereby enter into this Agreement. 

 NOW, THEREFORE, the City of Haslet, hereinafter referred to as “Haslet,” acting herein 

by and through Bob Golden, its duly authorized Mayor, the City of Fort Worth, hereinafter 

referred to as “Fort Worth,” acting herein by and through Fernando Costa, its duly authorized 

Assistant City Manager, and Trinity River Authority, hereinafter referred to as “TRA,” acting 

herein by and through J. Kevin Ward, its duly authorized General Manager do hereby agree as 

follows: 

 

1. 

Amendment to the Joint Resolution and Boundary Agreement No. 15651 The City Council of 

Fort Worth and the City Council of Haslet shall each consider an Amendment to the Joint 

Resolution and Boundary Agreement No. 15651 for the property shown in Attachment “A”. This 

Agreement shall not take effect unless and until both City Councils approve such Amendment to 

the Joint Resolution and Boundary Agreement No. 15651 and such agreement is fully executed. 

All parties agree that the exchange of property shown in Attachment “A” is part of the 

consideration for this Agreement. 
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2. 

Termination of the Original Agreement 

 Haslet, Fort Worth and TRA do hereby agree that the Original Agreement is hereby 

terminated in its entirety and replaced by this Agreement upon execution of the Amendment to 

the Joint Resolution and Boundary Agreement No. 15651, and this Agreement. 

 

3. 

Design, Construction and Inspection of Improvements 

3.1 “Improvements,” as used herein, shall mean all or any segment of the following 

improvements: (1) the 18” wastewater collection main from Point A to Point B; (2) the 21” 

wastewater collection main from Point B to point C; (3) the 21” wastewater collection main from 

Point C to Point D; (4) the wastewater metering station located approximately at Point A, such 

metering station being hereinafter referred to as the “Fort Worth Sewer Meter Station No. 1;” (5) 

the 15” North Main segment from Point F to Point C; and, (6) the associated metering station 

being hereinafter referred to as “Fort Worth Sewer Meter Station No. 2,” all as more particularly 

shown on the attached Exhibit “A,” which is made a part here of for all intents and purposes. 

Depending on the development needs of Fort Worth or Haslet, either City has the sole discretion 

unless otherwise stated herein, to begin the implementation of the design and construction of all 

or any segment of the Improvements as provided for in Sections 3.2 through 3.7. Upon 

implementation, both Fort Worth and Haslet have the obligation to carry out the terms and 

conditions of this agreement.  Thereafter, the “Implementing City” shall mean the City that will 

design and construct all or any segment of the Improvements to meet its development timeline. 

As used herein the “Partnering City” means the City that will participate in the cost of designing 

and constructing all or any segment of the Improvements according to the prorated percentages 

established in Section 3.8. As used herein “segment” means any segment of the Improvements as 

shown on the attached Exhibit “A” and listed in Section 3.8.   

3.2 The Implementing City shall be responsible for obtaining the engineering design for the 

Improvements or any segment of the Improvements.  Such Improvements shall be designed to 

meet the construction standards adopted by TRA. The Implementing City shall provide the 

design documents to the Partnering City and to TRA who shall have the right to review and 

approve such documents, prior to the award of any construction contract; such approvals shall 
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not be unreasonably withheld. The Implementing City shall also be solely responsible for the 

bidding and award in accordance with law and oversight of the contract(s) for construction of the 

Improvements. 

3.3 The Implementing City shall obtain TRA’s written concurrence with all construction 

plans, specifications, construction schedule, land rights documents and contract documents 

related to the Improvements once such documents are complete. The Implementing City shall 

also obtain TRA’s written concurrence with all addenda and change orders. TRA shall provide 

timely written concurrence or comments to the Implementing City. Such concurrence by TRA 

with any drawings, designs, specifications, reports or incidental engineering work shall not in 

any way relieve the Implementing City of the responsibility for the adequacy of the proposed 

facilities. 

3.4.   After the Implementing City obtains the Partnering City’s approval under Section 3.2 and 

TRA’s concurrence under Section 3.3, and before the award of a contract for construction of the 

Improvements by the Implementing City, the Partnering City shall deposit with the 

Implementing City the Partnering City’s share of the cost of design and construction of the 

Improvements based on the percentages shown in Section 3.8 and the estimated costs shown in 

Exhibits “B-1” and “B-2.”  The amount of such deposit is subject to adjustment based on the 

actual design costs and the amount of the proposed construction contract.  The Implementing 

City shall hold the deposit in trust to be disbursed for the design and construction of the 

Improvements and for no other purpose. If the Partnering City’s share of the design and 

construction Improvements exceeds the amount of the deposit, the Partnering City shall pay, 

advance and reimburse to the Implementing City, upon demand, any and all additional sums 

necessary to pay the Partnering City’s share of the actual cost of designing and constructing the 

Improvements (based on the percentages shown in Sections 3.8). If the Partnering City’s share of 

the actual cost of designing and constructing the Improvements is less than the amount of the 

deposit, the Implementing City shall refund to the Partnering City any excess funds which the 

Implementing City is holding upon conclusion of construction of the Improvements.  In the event 

a construction contract is not awarded by the Implementing City within sixty (60) days after 

receipt of the deposit from the Partnering City, the Implementing City shall promptly refund the 

deposit to the Partnering City less the Partnering City’s share of the actual design costs. The 
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procedures in this Section 3.4 shall apply to construction of all or any segment of the 

Improvements.  

 

3.5 The Implementing City is required to obtain all material, labor and equipment, property 

acquisitions and jurisdictional permits necessary for the administration and construction of the 

Improvements. TRA shall perform inspection during construction and provide input to the 

Implementing City as appropriate. Should TRA inspection reveal construction not in accordance 

with approved plans and specifications, addendums or change orders, TRA will immediately 

notify the Implementing City verbally and in writing, and the Implementing City will take proper 

action to remedy the discrepancy, all subject to TRA’s approval. TRA’s inspection of the 

Improvements shall in no way relieve the Implementing City from its responsibility to inspect 

the Improvements. The Implementing City shall advise the Partnering City and TRA’s 

Construction Services Staff at least seventy-two (72) hours in advance of its intention to 

commence construction and TRA shall inform the Implementing City of the name of the 

individual responsible for inspection on behalf of TRA. Upon completion of construction, the 

Implementing City shall provide TRA and the Partnering City one (1) each reproducible set of 

record drawings. 

3.6  Upon execution of the Original Agreement, TRA created a separate account known as the 

“Trinity River Authority of Texas Fort Worth - Haslet Wastewater Interceptor System 

Construction Fund” (the “Construction Fund”). The Construction Fund shall be maintained and 

applied by TRA for the sole purpose of paying TRA’s costs for land rights review, construction 

administration and inspection related to the Improvements as provided for in this Agreement. To 

initially fund the Construction Fund to a level estimated at the time of the Original Agreement to 

be sufficient to provide for TRA’s construction administration, inspection and land rights review, 

TRA prepared a cost estimate for an initial deposit of $58,000 of which Haslet paid to TRA 

$4,231.00, Fort Worth paid to TRA $36,983.00, and Westwood Group Development No. 1, L.P. 

paid to TRA $16,786.00. (Westwood Group Development No. 1, L.P., being a developer 

responsible for its share of costs for the improvements at the time of the Original Agreement, 

either directly or indirectly to each city, or to TRA.)  It is understood by TRA, Fort Worth and 

Haslet that implementation of the Improvements may not occur immediately; therefore such 
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funds shall be refunded to each Party by TRA within thirty days of execution of this Agreement, 

less any amounts charged by TRA to the funds on deposit pursuant to the Original Agreement.  

Upon implementation of the Improvements, Fort Worth and Haslet shall again be responsible for 

again depositing sufficient funds to provide for TRA’s construction administration, inspection 

and land rights review.  In the case of that initial deposit and any necessary subsequent deposits, 

TRA shall invoice Fort Worth and Haslet at their prorated participation percentages listed in 

Section 3.8 below, whereupon, each shall deposit such additional funding within thirty (30) days 

of receipt of notice. Upon completion of the Improvements, TRA will conduct a final cost 

accounting to establish any remaining funds in the Construction Fund. To the extent there is 

money remaining in the Construction Fund after all costs have been paid, the balance of the 

remaining funds will be returned to the cities in the percentages stated in Section 3.8, after 

adjustment for any additional funds that may have been deposited by Fort Worth and Haslet. To 

the extent the balance of the remaining funds is insufficient to pay TRA’s costs, TRA will submit 

invoices for payment to Fort Worth and Haslet for their prorated participation percentages.        

3.7  The Implementing City is responsible for obtaining all easements that are necessary for 

construction of the Improvements. All such easements shall meet the following requirements: 

a. Each property should have a title commitment prepared to verify current 

ownership and any and all lien holders. 

b. The easement form used should be prepared or conformed to TRA standards.  

Changes to the easement form require TRA approval, which may be withheld in TRA’s 

sole and reasonable discretion. 

c. The easements should be use specific, i.e. “Sanitary Sewer, Water Line” etc. 

d. All permanent easements require a title policy, which will require that any liens 

be subordinated or a partial release obtained from the lien holder. 

e.  All property for meter stations shall be acquired in fee simple and shall have a 

permanent access easement from a public roadway. 

f. Access rights shall be extended to the City of Haslet on all easements from Point 

A to Point D and from Point F to Point C for interim maintenance and operational 

purposes. Haslet shall grant, without charge to Fort Worth, such easements along public 

highways or other property owned by Haslet, as may be necessary for the Improvements 
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contemplated by this Agreement, to the extent that Haslet’s ownership, rights and interest 

allow it to do so and provided that such easements do not unreasonably interfere with 

other uses of highways or property. 

g. TRA agrees and recognizes that easements based on the initial design of the 

Improvements have already been reviewed, approved, acquired and recorded 

appropriately and are not subject to additional TRA approval. Other easements, if 

necessary for the Improvements, shall be acquired in accordance with the provisions of 

this Section. 

3.8  Haslet and Fort Worth agree to share the cost for the design and construction of 

the Improvements as follows: 

Line Segment     Fort Worth   Haslet  

A - Points A to B    95.0%    5.0% 

B - Points B to C    90.3%    9.7% 

C - Points C to D    89.7%    10.3% 

D - Points D to E    100%    0% 

North Main – Points F to C   100%    0% 

Fort Worth Sewer Meter Sta. No. 1  100%    0% 

(No.1 cost is prorated in Segment A)  

Fort Worth Sewer Meter Sta. No. 2  100%    0% 

            (No. 2 cost is prorated in Seg. North Main) 

      

3.9 Estimated preliminary costs for the Improvements at the time of this Agreement are as 

shown on attached Exhibits “B-1 and “B-2” which, however, are subject to actual cost 

adjustment at the time of implementation of the Improvements. 

3.10  Haslet shall be responsible for the operation and maintenance of the 

Improvements from Point A to Point D and Point F to Point C as shown on Exhibit “A” until 

such time as TRA accepts such Improvements as a TRA system extension. Haslet shall not 

permit service taps into the Improvement unless such taps are approved in writing by TRA 

and subject to the terms of the Trinity River Authority of Texas Denton Creek Regional 
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Wastewater System Treatment Contract between the Cities of Fort Worth, Haslet and 

Roanoke dated October 28, 1987 (the “1987 Contract”). 

3.11 TRA shall operate and maintain the Fort Worth Sewer Meter Stations as an 

expense of the Denton Creek Regional Wastewater System. 

3.12 Fort Worth agrees that upon cancellation of Fort Worth’s Community Facility 

Agreement with Westwood Group Development No.1, L.P., known as Fort Worth City 

Secretary contract No. 32226, as amended, Fort Worth shall refund to Haslet $50,345.00 and 

$9,672.00 required to be deposited with Fort Worth by such agreement less any amounts 

charged by TRA to the funds on deposit pursuant to the Original Agreement, within thirty 

(30) days of its cancellation or execution of this Agreement, whichever occurs later. 

 

4. 

Metering and Sampling of Waste Water 

4.1 TRA’s DCRWS will accept the responsibility for the measurement of flow generated in 

Fort Worth and being introduced into the Improvements at the Fort Worth Sewer Meter Stations 

(Point A and Point F on Exhibit “A”). The DCRWS will also assume the responsibility for 

deleting this flow from Haslet’s downstream accumulative flow measurement under the 1987 

Contract, and adding it in the billing methodology to Fort Worth as a Fort Worth contribution to 

the DCRWS. In consideration of Haslet’s agreement to assume responsibility for the operation 

and maintenance of the Improvements from Point A to Point D and Point F to Point C, Fort 

Worth agrees to pay a transportation charge of $0.13 per 1,000 gallons of flow measured through 

the TRA Meter until such time as TRA accepts the Improvements as a TRA system extension. 

TRA assumes the responsibility for assessing the transportation charge to Fort Worth and 

crediting this amount to Haslet in the Adjusted Annual Payment owed by Haslet under the 1987 

Contract. The credit to Haslet will be limited to the amount actually collected from Fort Worth, 

and in the event a dispute arises as to the transportation charges, Haslet and Fort Worth agree to 

resolve such differences in good faith.  TRA shall have no right or duty to intervene in the 

dispute. Haslet reserves the right to adjust annually the transportation charge; provided, however, 

that any such adjustment shall be based upon a cost of service study; and provided further, the 

transportation charge cannot increase by more than 15% from one year to the next and cannot 
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increase by more than 50% during the period that Fort Worth is discharging into the Haslet 

wastewater collection system. 

4.2   Metering of wastewater will be performed in accordance with “Section 5, Metering of 

Wastewater” of the 1987 Contract. In addition, sampling shall be done in accordance with the 

same contract. 

4.3 TRA shall be responsible for preparing invoices for Haslet and Fort Worth, such invoices 

to be calculated and prepared in accordance with each city’s contract with TRA. 

4.4 All meters shall be calibrated as provided for in each city’s contract with TRA. 

 

5. 

Necessary System Expenses 

 Fort Worth, Haslet and TRA agree that the services being obtained pursuant to this 

Agreement are essential and necessary to the operation of the Parties’ wastewater facilities and 

that all payments made by Fort Worth or Haslet hereunder shall constitute reasonable and 

necessary operating expenses of its wastewater systems within the meaning of Chapter 791, 

Texas Government Code. 

 

6.  

Points of Connection 

6.1 Fort Worth will be required to submit Point of Entry requests to TRA in accordance with 

Section 3 of the 1987 Contract. Initially TRA will consider approval of the Point of Entry to be 

located where the Haslet 15” wastewater main currently connects to the DCRWS Treatment 

Plant wastewater main (Henrietta Creek Interceptor). When the future wastewater main 

improvements are constructed and accepted by TRA, TRA will then consider revising the Point 

of Entry to be located at or near the Fort Worth Sewer Meter Station No. 2 and 3.  

6.2 Haslet will be required to submit Point of Entry requests to TRA in accordance with 

Section 3 of the 1987 Contract for connections to wastewater main segments from Point A to 

Point D and from Point F to Point C. 
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7. 

Miscellaneous   

7.1 Haslet shall be responsible for notifying Fort Worth when the combined volume of 

Haslet’s and Fort Worth’s wastewater flow in Haslet’s existing main (Point D to Point E on 

Exhibit “A”) exceeds 75% of the capacity of Haslet’s 15” existing wastewater main.  At that 

time, Fort Worth, at its sole cost and expense, agrees to construct a relief main to divert its flow 

from Haslet’s existing main which will be completed and in place prior to 90% capacity being 

reached in the Haslet Main. The relief main, upon completion and acceptance by TRA, will 

become part of the TRA System.  

7.2 Fort Worth agrees to convey to TRA ownership of the Fort Worth Sewer Meter Stations 

No. 1 and No. 2 and right of access to the stations. If the Fort Worth/TRA agreement for 

treatment of Fort Worth wastewater at TRA’s DCRWS Treatment Plant expires or is terminated, 

TRA shall convey to Fort Worth the meter station and access right. 

7.3 If TRA agrees in the future to accept the operation and maintenance of the Improvements 

as a TRA system expense, then Fort Worth and Haslet agree to convey all easements for the 

Improvements to TRA. 

7.4 Any notice permitted or required to be given herein shall be in writing, mailed regular 

mail to the addresses shown below, or by facsimile to the parties shown below. 

If to Haslet: 

 

Mayor  

City of Haslet 

105 Main Street 

Haslet, Texas 76052 

Telephone: 817 439-5933 

Facsimile: 817 439-1606 

 

If to Fort Worth: 

 

Director 

Forth Worth Water Department 

1000 Throckmorton 

Fort Worth, Texas 76102 

Telephone: 817 392-8246 

Facsimile: 817 392-8195 
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If to TRA: 

 

General Manager 

Trinity River Authority of Texas 

P. O. Box 60 

Arlington, Texas 76004-0060 

Telephone: 817 467-4343    

Facsimile: 817 465-0970 

 

7.5 This Agreement may not be changed, revised or otherwise amended unless it is in writing 

and approved by the governing body for each Party. 

7.6 The Parties acknowledge that each Party and, if it so chooses, its counsel, have reviewed 

and revised this Agreement and that the normal rule of construction to the effect that any 

ambiguities are to be resolved against the drafting party must not be employed in the 

interpretation of this Agreement or any amendments or exhibits hereto. 

7.7 This  Agreement shall inure only to the benefit of the Parties hereto and third persons that 

are not privy hereto shall not, in any form or manner, be considered a third party beneficiary of 

this Agreement,  Each Party hereto shall be solely responsible for the fulfillment of its own 

contracts or commitments. 

7.8 This Agreement will not be construed in any form or manner to establish a partnership, 

joint venture or agency, express or implied, nor any employer-employee, borrowed servant or 

joint enterprise relationship by and among the Parties.  Each City shall be an independent 

contractor to the other and shall be responsible at all times for directing its employees in the 

course of their duties. 

7.9 The provisions of this Agreement are severable, and if any word, phrase, clause, 

sentence, paragraph, section or other part of this Agreement or the application thereof to any 

person or circumstance shall ever be held by any court of competent  jurisdiction to be invalid or 

unconstitutional for any reason, the remainder of this Agreement and the application of such 

word, phrase, clause, sentence, paragraph, section, or  other part of this Agreement to other 

persons or circumstances shall not be affected thereby and this Agreement shall be construed as 

if such invalid or unconstitutional portion had never been contained therein. 
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7.10 If, by reason of Force Majeure as hereinafter defined, any Party shall be rendered wholly 

or partially unable to carry out its obligations under this Agreement, then such Party shall give 

written notice of the particulars of such Force Majeure to the other Party within a reasonable 

time after the occurrence thereof. The obligations of the Party giving such notice, to the extent 

affected by such Force Majeure, shall be suspended during the continuance of the inability 

claimed and for no longer period, and any such Party shall be in good faith exercise its best 

efforts to remove and overcome such inability.  

The  term “Force Majeure” as utilized herein shall mean and refer to acts of God; strikes, 

lockouts or other industrial disturbances; acts of public enemies; orders of any kind of the 

government of the United States, the State of Texas, or any other civil or military  authority; 

insurrections; riots; epidemics; landslides; earthquakes; lightning; fires; hurricanes; storms; 

floods; washouts; or other natural disasters; arrest; restraint of government and people; civil 

disturbances; explosions; breakage or accidents to machinery, pipelines or canals; or other causes 

not  within the reasonable control of the Party claiming such inability. Force Majeure shall not 

excuse the obligation of Fort Worth to pay for transportation charges incurred under Paragraph 

4.1 of this Agreement. 

7.11 This Agreement shall be construed under and in accordance with Texas law. 

7.12 Venue for any action arising hereunder shall be exclusively in Tarrant County, Texas. 

7.13 Fort Worth agrees to enforce the provisions of its ordinances as they relate to industrial 

waste. Fort Worth further agrees that the quality of the wastewater discharged into Haslet’s 

collection system shall be equal to or better than the quality standards established by Fort Worth 

ordinances related to industrial waste. 

7.14 This Agreement shall terminate upon the completion of construction of all segments of 

the Improvements, and the acceptance by TRA of all segments of those Improvements as a TRA 

system extension. 

 

                Executed this the _____ day of ___________________. 
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ATTEST:     CITY OF FORT WORTH 

 

 

      By:        

Marty Hendrix      Fernando Costa 

City Secretary      Assistant City Manager 

 

 

Approved as to Form and Legality:         

       Contract Authorization 

 

             

Christa R. Reynolds     Date 

Sr. Assistant City Attorney     

 

 

ATTEST:     CITY OF HASLET 

 

      By:        

Elaine Simpson     Bob Golden 

City Secretary      Mayor 

 

 

Approved as to Form and Legality:         

       Contract Authorization 

 

             

City Attorney      Date 

 

 

 

TRINITY RIVER AUTHORITY 

 

By:        

J. Kevin Ward 

General Manager 

 

 

ATTEST: 

        

             

Howard S. Slobodin, Secretary     Board of Directors 

 

      

 


